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November 7, 2019
Subject: Invitation to Bid #1751-B: Veterans Parkway at SR92 - Signalization
Gentlemen/Ladies:

Fayette County, Georgia is seeking bids from Georgia Department of Transportation (GDOT)
prequalified contractors experienced with roadway construction, intersection improvements,
and traffic signal installation on State Routes. You are invited to submit a bid in accordance
with the information contained herein.

Questions concerning this invitation to bid should be addressed to Natasha Duggan in writing
via email to nduggan@fayettecountyga.gov or fax to (770) 719-5534. Questions will be
accepted until 3 pm, Wednesday, November 20, 2019.

Purchasing Department office hours are Monday through Friday 8:00 a.m. to 5:00 p.m. The
office telephone number is (770) 305-5420.

Please return your response to the following address:
Fayette County Purchasing Department
140 Stonewall Avenue West, Suite 204
Fayetteville, Georgia 30214

Bid Number: 1751-B
Bid Name: Veterans Parkway at SR92 - Signalization

Your envelope must be sealed, and should show your company's name and address.

Bids will be received at the above address until 3pm, Tuesday, November 26, 2019 in the
Purchasing Department, Suite 204. Bids will be opened at that time.

Bids must be signed to be considered. Late bids cannot be considered. Faxed bids or emailed
bids cannot be considered.



If you download this invitation to bid from the county’s web site, it will be your responsibility to
check the web site for any addenda that might be issued for this solicitation. The county
cannot not be responsible for a vendor not receiving information provided in any addendum.

Thank you for participating in the solicitation process.

Sincerely

e

Ted L. Burgess
Director of Purchasing



GENERAL TERMS AND CONDITIONS
Invitation to Bid #1751-B: Veterans Parkway at SR92 - Signalization

Definitions: The term “contractor” as used herein and elsewhere in these Terms and Conditions shall be
used synonymously with the term “successful bidder.” The term “county” shall mean Fayette County,
Georgia.

Bid is Offer to Contract: Each bid constitutes an offer to become legally bound to a contract with the
county, incorporating the invitation to bid and the bidder’s bid. The binding offer includes compliance
with all terms, conditions, special conditions, specifications, and requirements stated in the invitation to
bid, except to the extent that a bidder takes written exception to such provisions. All such terms,
conditions, special conditions, specifications, and requirements will form the basis of the contract. The
bidder should take care to answer all questions and provide all requested information, and to note any
exceptions in the bid submission. Failure to observe any of the instructions or conditions in this
invitation to bid may result in rejection of the bid.

Binding Offer: Each bid shall constitute a firm offer that is binding for sixty (60) days from the date of
the bid opening, unless the bidder takes exception to this provision in writing.

Bidder's Questions: The Fayette County Purchasing Department must receive questions about this
invitation to bid in writing by the date and time stated in the cover letter to this ITB. The county will
post answers to questions and/or other information concerning the invitation to bid in the form of an
addendum on the county’s website at www.fayettecountyga.gov. It is the responsibility of the
prospective bidder to check the website for any addenda issued for this invitation to bid.

Contractor Experience: Include with your bid a list of three (3) jobs that your company has done that are
of the same or similar nature to the work described in this invitation to bid, on the form provided.
Include all information as requested on the form.

Bid Submission: Submit your bid, along with any addenda issued by the county, in a sealed opaque
envelope with the following information written on the outside of the envelope:

a. The bidder's company name,
b. The bid number, which is #1751-B, and
c. The bid name, which is Veterans Parkway at SR92 - Signalization.

Mail or deliver one (1) original, unbound bid, signed in ink by a company official authorized to make a
legal and binding offer, and 1 copy on a flash drive to:

Fayette County Purchasing Department

140 Stonewall Avenue West, Suite 204

Fayetteville, Georgia 30214

Bid Number: 1751-B

Bid Name: Veterans Parkway at SR92 - Signalization

You may submit bids in person, by U.S. mail, or by a commercial carrier. Do not submit bids by facsimile,
e-mail, or other electronic means. Once submitted, all bids become the property of Fayette County.
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113.

12,

13.

14.

15;

16.

Bid Preparation Costs: The bidder shall bear all costs associated with preparing the bid.

Late Bids: Bids not received by the time and date of the scheduled bid opening will not be considered,
unless the delay is a result of action or inaction by the county.

More than One Bid: Do not submit alternate bids or options, unless requested or authorized by the
county in the Invitation to Bid. If a responder submits more than one bid without being requested or
authorized to do so, the county may disqualify the bids from that responder, at the county’s option.

Bid Corrections or Withdrawals: The bidder may correct a mistake, or withdraw a bid, before the bid
opening by sending written notification to the Director of Purchasing. Bids may be withdrawn after the
bid opening only with written authorization from the Director of Purchasing.

Defects or Irregularities in Bids: The county reserves the right to waive any defect or irregularity in any
bid received. In case of an error in extension of prices or totals in the bid, the unit prices shall govern.

Prices Held Firm: Prices quoted shall be firm for the period of the contract, unless otherwise specified in
the bid. All prices for commodities, supplies, equipment, or other products shall be quoted FOB
Destination, Fayette County or job site.

Brand Name: If items in this invitation for bid have been identified, described or referenced by a brand
name or trade name description, such identification is intended to be descriptive, but not restrictive and
is to indicate the quality and characteristics of products that may be offered. Alternative products may
be considered for award if clearly identified in the bid. Items offered must meet required specifications
and must be of a quality which will adequately serve the use and purpose for which intended.

Bidder Substitutions: Bidders offering substitutions or deviations from specifications stated in the
invitation to bid, shall list such substitutions or deviations on the “Exceptions to Specifications” sheet
provided, or on a separate sheet to be submitted with the bid. The absence of such list shall indicate
that the bidder has taken no exception to the specifications. The evaluation of bids and the
determination as to equality and acceptability of products or services offered shall be the responsibility
of the county.

Samples: When the county requires samples as part of the bid and vendor selection process, bidders
must provide requested samples within the time allotted, and at no cost to the county unless otherwise
specified. Any goods provided under contract shall conform to the sample submitted. The county will
return samples only at the bidder’s request, and at the bidder’s expense, if they are not destroyed by
testing.

Non-Collusion: By responding to this invitation to bid, the bidder represents that the bid is not made in

connection with any competing bidder, supplier, or service provider submitting a separate response to
this invitation to bid, and is in all respects fair and without collusion or fraud.
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19.

20.

21.

Bid Evaluation: Award will be made to the lowest responsive, responsible bidder, taking into
consideration payment terms, vendor qualifications and experience, quality, references, any exceptions
listed, and/or other factors deemed relevant in making the award. The county may make such
investigation as it deems necessary to determine the ability of the bidder to perform, and the bidder
shall furnish to the county all information and data for this purpose as the county may request. The
county reserves the right to reject any bid item, any bid, or all bids, and to re-advertise for bids.

Payment Terms and Discounts: The County’s standard payment terms are Net 30. Any deviation from
standard payment terms must be specified in the resulting contract, and both parties must agree on
such deviation. Cash discounts offered will be a consideration in awarding the bid, but only if they give
the county at least 15 days from receipt of invoice to pay. For taking discounts, time will be computed
from the date of invoice acceptance by the County, or the date a correct invoice is received, whichever is
the later date. Payment is deemed made, for the purpose of earning the discount, on the date of the
check.

Trade Secrets — Confidentiality: If any person or entity submits a bid or proposal that contains trade
secrets, an affidavit shall be included with the bid or proposal. The affidavit shall declare the specific
included information which constitutes trade secrets. Any trade secrets must be either (1) placed in a
separate envelope, clearl\.( identified and marked as such, or (2) at a minimum, marked in the affidavit or
an attached document explaining exactly where such information is, and otherwise marked, highlighted,
or made plainly visible. See 0.C.G.A. § 50-18-72 (A)(34).

Trade Secrets — Internal Use: In submitting a bid, the bidder agrees that the county may reveal any trade
secret materials contained in the bid to all county staff and officials involved in the selection process,
and to any outside consultant or other third parties who may assist in the selection process. The bidder
agrees to hold harmless the county and each of its officers, employees, and agents from all costs,
damages, and expenses incurred in connection with refusing to disclose any material which the bidder
has designated as a trade secret.

Ethics — Disclosure of Relationships: Before a proposed contract in excess of $10,000.00 is
recommended for award to the Board of Commissioners or the County Administrator, or before the
County renews, extends, or otherwise modifies a contract after it has been awarded, the contractor
must disclose certain relationships with any County Commissioner or County Official, or their spouse,
mother, father, grandparent, brother, sister, son or daughter related by blood, adoption, or marriage
(including in-laws). A relationship that must be reported exists if any of these individuals is a director,
officer, partner, or employee, or has a substantial financial interest the business, as described in Fayette
County Ordinance Chapter 2, Article IV, Division 3 (Code of Ethics).

If such relationship exists between your company and any individual mentioned above, relevant
information must be presented in the form of a written letter to the Director of Purchasing. You must
include the letter with any bid, proposal, or price quote you submit to the Purchasing Department.

In the event that a contractor fails to comply with this requirement, the County will take action as
appropriate to the situation, which may include actions up to and including rejection of the bid or offer,
cancellation of the contract in question, or debarment or suspension from award of a County contract
for a period of up to three years.
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28.

Contract Execution & Notice to Proceed: After the Board of Commissioners makes an award, all
required documents are received by the county, and the contract is fully executed with signature of both
parties, the county will issue a written Notice to Proceed. The county shall not be liable for payment of
any work done or any costs incurred by any bidder prior to the county issuing the Notice to Proceed.

Unavailability of Funds: This contract will terminate immediately and absolutely at such time as
appropriated and otherwise unobligated funds are no longer available to satisfy the obligations of the
county under the contract.

Insurance: The successful bidder shall procure and maintain the following insurance, to be in
effect throughout the term of the contract, in at least the amounts and limits as follows:

a. General Liability Insurance: $1,000,000 combined single limit per occurrence, including
bodily and personal injury, destruction of property, and contractual liability.

b. Automobile Liability Insurance: $1,000,000 combined single limit each occurrence,
including bodily injury and property damage liability.

c. Worker's Compensation & Employer’s Liability Insurance: Workers Compensation as
required by Georgia statute.

Before a contract with the successful bidder is executed, the successful bidder shall provide
Certificates of Insurance for all required coverage. The successful offeror can provide the
Certificate of Insurance after award of the contract, but must be provided prior to execution of the
contract document by both parties. The certificate shall list an additional insured as follows:

Fayette County, Georgia
140 Stonewall Avenue West
Fayetteville, GA 30214

Bid Bond: You must include a bid bond with your bid, equal to five percent (5%) of the total amount bid.

Bid bonds shall be provided by a surety which appears on Georgia’s list of approved sureties
administered by the State Insurance Commissioner, or the U.S. Treasury’s list of approved bond sureties
(Circular 570).

Performance and Payment Bonds: Prior to execution of a contract, the successful bidder shall submit
performance and payment bonds each equal to 100 percent of the contract value, provided by a surety
which appears on Georgia’s list of approved sureties administered by the State Insurance Commissioner,
or the U.S. Treasury’s list of approved bond sureties (Circular 570).

Building Permits: Work performed for the county requiring building permits by licensed contractors will
not have permit fees assessed, although any re-inspection fees for disapproved inspections will be the
responsibility of the contractor prior to final inspections and the Certificate of Occupancy or Certificate
of Completion being issued.

Unauthorized Performance: The county will not compensate the contractor for work performed unless
the work is authorized under the contract, as initially executed or as amended.
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33.

34,

35,

Assignment of Contract: Assignment of any contract resulting from this invitation to bid will not be
authorized, except with express written authorization from the county, as described in the portion of the
ITB titled “Section 108 — Prosecution and Progress.”

Indemnification: The contractor shall defend, indemnify and save the county and all its officers, agents
and employees harmless from all suits, actions, or other claims of any character, name and description
brought for or on account of any damages, losses, or expenses to the extent caused by or resulting from
the negligence, recklessness, or intentionally wrongful conduct of the contractor or other persons
employed or utilized by the contractor in the performance of the contract. The contractor shall payany
judgment with cost which may be obtained against the county growing out of such damages, losses, or
expenses.

Severability: The invalidity of one or more of the phrases, sentences, clauses or sections contained in the
contract shall not affect the validity of the remaining portion of the contract. If any provision of the
contract is held to be unenforceable, then both parties shall be relieved of all obligations arising under
such provision to the extent that the provision is unenforceable. In such case, the contract shall be
deemed amended to the extent necessary to make it enforceable while preserving its intent.

Delivery Failures: If the contractor fails to deliver contracted goods or services within the time specified
in the contract, or fails to replace rejected items in a timely manner, the county shall have authority to
make open-market purchases of comparable goods or services. The county shall have the right to
invoice the contractor for any excess expenses incurred, or deduct such amount from monies owed the
contractor. Such purchases shall be deducted from contracted quantities.

Substitution of Contracted Items: The contractor shall be obligated to deliver products awarded in this
contract in accordance with terms and conditions specified herein. If a contractor is unable to deliver the
products under the contract, it shall be the contractor’s responsibility to obtain prior approval of the
ordering agency to deliver an acceptable substitute at the same price quoted in the contractor’s original
bid. In the event any contractor consistently needs to substitute or refuses to substitute products, the
County reserves the right to terminate the contract or invoke the “Delivery Failures” clause stated
herein.

Inspection and Acceptance of Deliveries: The county reserves the right to inspect all goods and products
delivered. The county will decide whether to accept or reject items delivered. The inspection shall be
conclusive except with respect to latent defects, fraud, or such gross mistakes as shall amount to fraud.
Final inspection resulting in acceptance or rejection of the products will be made as soon as practicable,
but failure to inspect shall not be construed as a waiver by the county to claim reimbursement or
damages for such products which are later found to be in non-conformance with specifications. Should
public necessity demand it, the county reserves the right to use or consume articles delivered which are
substandard in quality, subject to an adjustment in price to be determined by the Purchasing Director.

Termination for Cause: The county may terminate the contract for cause by sending written notice to

the contractor of the contractor’s default in the performance of any term of this agreement.
Termination shall be without prejudice to any of the county’s rights or remedies by law.
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36. Termination for Convenience: The county may terminate the contract for its convenience at any time

37.

38.

with 10 days’ written notice to the contractor. In the event of termination for convenience, the county
will pay the contractor for services performed. The county will compensate partially completed
performance based upon a signed statement of completion submitted by the contractor, which shall
itemize each element of performance completed.

Force Majeure: Neither party shall be deemed to be in breach of the contract to the extent that
performance of its obligations is delayed, restricted, or prevented by reason of any act of God, natural
disaster, act of government, or any other act or condition beyond the reasonable control of the party in
question.

Governing Law: This agreement shall be governed in accordance with the laws of the State of Georgia.
The parties agree to submit to the jurisdiction in Georgia, and further agree that any cause of action
arising under this agreement shall be required to be brought in the appropriate venue in Fayette County,
Georgia.
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Fayette County Board of Commissioners
Veterans Parkway at SR 92 — Signalization

Introduction

Fayette County is soliciting Bids from Georgia Department of Transportation (GDOT)
prequalified Contractors experienced with roadway construction, intersection improvements, and
traffic signal installation on State Routes. The location of this project is at the existing intersection
of SR 92, Veterans Parkway and Westbridge Road in north Fayette County, GA.

The existing intersection is two-way stop control, with stop signs posted on Veterans Parkway and
Westbridge Road. The project scope includes adding turn lanes on the side streets and installing
a traffic signal. The work will be done within State and County right-of-way.

Fayette County has acquired all necessary fee-simple right-of-way and construction easements for
this project. The County has also acquired a signal permit and encroachment permit from GDOT
for the work.

To accelerate the construction process, GDOT has donated the signal equipment and Fayette
County has purchased the concrete strain poles. Included with this Invitation to Bid (ITB) package
is a copy of the 9/10/19 Delivery Slip from Utilicom Supply Associates listing the specific items
and quantities provided by GDOT. Additional information is provided in the Construction Plans
and supporting documents. The Contractor shall be responsible for providing any and all
additional equipment or supplies required to install the traffic signal as shown in the plans. The
signal equipment will be delivered to the project site by Fayette County. The strain poles are
scheduled for direct delivery to the project site.

This project is fully funded through Fayette County's 2004 Special Purpose Local Options Sales
Tax (SPLOST).

Fayette County — Special Terms & Conditions

Reference and Incorporation of GDOT Specifications - Unless noted otherwise in this
Invitation to Bid (ITB), the Georgia Department of Transportation’s (GDOT’s) Standard
Specifications Construction of Transportation Systems, most recent edition, shall dictate the work
and contractual requirements for this project. The Bidder is responsible for being familiar with
and understanding the requirements set forth therein. Fayette County is owner of the project and
shall serve as the administrator of the Contract in lieu of “The Department.”

For purposes of this ITB document and the incorporated GDOT specifications, “The Department”
refers to the State of Georgia’s Department of Transportation.



Schedule — Time is of the essence. The project shall be completed within 120 days of the
Contractor receiving a Notice to Proceed from Fayette County. Contract time is measured on a
Calendar Day basis and includes County Holidays.

County Holidays — The Contractor shall not work on a County Holiday unless written approval
is provided by Fayette County at least three days prior to the Holiday. Upcoming County Holidays
are:

o 12/24/2019 e 5/25/2020 e 11/26/2020
e 12/25/2019 e 7/3/2020 o 11/27/2020
e 1/1/2020 e 9/7/2020 o 12/24/2020
 1/20/2020 e 11/11/2020 o 12/25/2020

Prequalification of Bidders — Bidders and/or subcontractors shall be prequalified with the
Georgia Department of Transportation (GDOT) in all applicable work areas, including the
following:

Class Description

150 Traftic Control

310 Graded Aggregate Construction
400 Hot Mix Asphaltic Concrete Construction
400a Hauling Asphaltic Concrete Mix
400b Hauling Liquid AC

441 Miscellaneous Concrete

550 Storm Drain Pipe

636 Highway Signs

647 Traffic Signal Installation

653 Thermoplastic Traffic Stripe
700 Grassing

Section 102 — Bidding Requirements and Conditions — This section of the GDOT Specifications
are removed in their entirety from this ITB.

Section 103 — Award and Execution of Contract — This section of the GDOT Specifications are
removed in their entirety from this ITB.

Section 105.05 Cooperation by Contractor — The Contractor will be supplied with two hardcopy
sets and one portable document file (PDF) copy of the approved Plans and Contract assemblies
including Special Provisions. The Contractor shall always keep one hard copy set on the project
site.

Section 105.09 Authority and Duties of the Resident Engineer — The Resident Engineer shall
be designated by Fayette County.



Section 105.10 Duties of the Inspector — Inspectors may be employed by Fayette County or the
Department.

Section 106.11 Field Laboratory — A field laboratory is not required.

Contractor Staging — Fayette County owns the 3.19-acre parcel of land located at 1464 Highway
92 North, Fayetteville, GA 30214. The parcel is in the northwest quadrant of the intersection of
Veterans Parkway and SR 92. The Contractor may use this parcel for mobilization and staging
over the course of the project. The Contractor is fully responsible for any improvements, permits,
security, etc. needed at the site and shall return the parcel to its current (i.e., pre-project) condition
unless agreed to otherwise, in writing, by Fayette County.

Permits and Licenses — Permits and licenses of a temporary nature necessary for the prosecution
of the work shall be secured and paid for by the Contractor unless otherwise stated in the Contract
Documents.

Contractor Supervision and Work Coordination — The Contractor shall supervise and direct
the work. He/she shall be solely responsible for the means, methods, techniques. sequences and
procedures of construction, including traffic control. The Contractor shall employ and maintain
onsite a qualified supervisor or superintendent who will be designated in writing by the Contractor
as the Contractor's site representative. The supervisor shall have full authority to act on behalf of
the Contractor and all communications given to the supervisor shall be as binding as if given to
the Contractor. The supervisor shall always be present on the site as required to perform adequate
supervision and coordination of the work.

Workmanship Guarantee — The Contractor shall warranty and guarantee all materials supplied,
equipment furnished, and work performed to be free from defects (resulting from faulty materials
supplied or workmanship) for a period of eighteen (18) months from the date of Substantial
Completion.

The Owner shall give notice of observed defects with reasonable promptness and the Contractor
shall have 45 days to address the issue(s). If the Contractor fails to make such repairs, adjustments,
or other work that may be made necessary by such defects, the Owner may do so and charge the
Contractor the cost thereby incurred. If different guarantees or warranties are required in the
technical specifications for specific items, then the more stringent (i.e., longer) apply.

Special Allowance — Due to the nature of the project and the potential for unforeseen conditions,
it is anticipated that some additional work or modification to the scope may be required. A
$50,000.00 Allowance is to be included in the Base Bid, to be used to cover Claims (Section
105.13) or Extra Work (Section 109.05). The procedures for submitting such requests are
documented in the referenced Sections. If approved, the amount of the Claim or Extra Work will
be deducted from the Allowance. Requests greater than the amount available in the Allowance
category will require approval from the Fayette County Board of Commissioners. Any allowance
remaining unused at the end of the project will be deducted from the Contract amount by a
Supplemental Agreement.



BIDDER QUALIFICATIONS

In addition to other requirements specified within the Bid Package, bidders shall meet the
following minimum qualifications in order to be considered responsive and responsible. The
bidder shall provide sufficient documentation to demonstrate these qualifications are satisfied.
Minimum submittal requirements are indicated in italics.

1. Identify the project team. List the Prime Contractor and all known Subcontractors and
identify the work activities for which each Subcontractors will be used. Provide company
name, address, contact person, telephone number and email address for each company.
Identify the Contractor’s Project Manager and Field Supervisor.

2. The Prime Contractor shall have been in business under the present company name for a
minimum of three (3) years and shall not have been declared in default on any construction
contract within that time. Provide a letter on company letterhead and signed by the
President/CEQ certifying this information.

3. The Contractor and/or the designated Subcontractors shall have, within the past five years,
successfully completed at least three transportation projects that included traffic signal
installations and associated roadwork (e.g., new turn lanes), preferably on State Routes.
Provide a completed "Contractor Experience Form" demonstrating the requested
experience.

4. The Contractor's Project Manager and Field Supervisor shall each have at least five years
of experience on projects of similar scope and complexity as this project. Identify the
individuals and include resumes or other documentation of education and experience.

5. The Contractor and/or subcontractors shall be GDOT prequalified in the following work
classes. Provide documentation of GDOT prequalification:

Class Description

150 Traffic Control

310 Graded Aggregate Construction
400 Hot Mix Asphaltic Concrete Construction
400a Hauling Asphaltic Concrete Mix
400b Hauling Liquid AC

441 Miscellaneous Concrete

550 Storm Drain Pipe

636 Highway Signs

647 Traffic Signal Installation

653 Thermoplastic Traffic Stripe

700 Grassing



October 9, 2019
FAYETTE COUNTY SPECIAL PROVISION

Project: VETERANS PARKWAY & WESTBRIDGE ROAD AT SR 92

2004 FAYETTE SPLOST PROJECT ID: R-5F
PROJECT NO. 1866.019

Section 108—Prosecution and Progress

108.01 Subletting of Contract

The Contractor shall not sublet, sell, transfer, assign, or otherwise dispose of the Contract or Contracts, or any portion thereof, or
of his/her right, title, or interest therein, without written consent of the Engineer. For Subcontracts, consent of the Engineer will
not be considered until after award of the Contract.

In case such consent is given, the Contractor will be permitted to sublet a portion thereof, but shall perform, with his/her own
organization, work amounting to not less than thirty percent (30%) of the total Contract cost, including materials, equipment, and
labor.

As further exception, any items designated as Specialty Items may be performed by Subcontract and the cost of any such
Specialty Items so performed by Subcontract may be deducted from the total cost before computing the amount of work
required to be performed by the Contractor with his/her own organization.

Purchase of materials by the Prime Contractor for use by a Subcontractor will not be allowed when computing the 30%
requirement.

No Subcontracts, or transfer of Contract, shall in any case release the Prime Contractor of his/her liability under the Contract
and Bonds. No Subcontractor shall commence work in advance of the written approval of the Subcontract by Fayette
County/the Department. Except for certain items exempted by the State Transportation Board, each Subcontractor shall be
prequalified or registered with the Georgia Department of Transportation (GDOT). Each Subcontract for a Registered
Subcontractor shall not exceed $100,000.00 and Subcontracts for Prequalified Contractors shall not exceed their current
capacity. Prequalified or Registered Subcontractors shall be qualified or registered in accordance with Chapter 672-5 of the
Rules and Regulations Governing the Prequalification of Prospective Bidders adopted by the State Transportation Board.

In the event any portion of a Subcontract is further sublet, all of the provisions governing subletting, including registration and
written approval by the Engineer, shall apply.

This Sub-Section shall not apply to Contracts between Fayette County/the Department and counties, municipalities, or other
State agencies. All subcontract agreements between the Prime Contractor and subcontractor shall be in writing and shall
contain all of the Federal-Aid requirements and pertinent provisions of the Prime Contract. The Prime Contractor shall, upon
request by the Engineer, furnish copies of any subcontract agreement to Fayette County/the Department within ten (10) days
of such request. This provision applies to all subcontracts, including second or multi-tier subcontracts.

According to the provisions stated above, the following items are designated Specialty Items for general transportation system
construction and building construction whenever they appear in the Contract:
General Transportation System Contracts

Grassing items

Fencing items

Highway lighting items
Fayette County



Sign items
Guardrail items (except bridge handrail)
Utility items
Comfort and convenience items in rest areas
Landscaping items
Pressure grouting, slab removal and replacement
Permanent traffic markings
Signal systems
Railroad track work above sub-ballast

Drilled caisson foundations
Construction layout

Asphaltic concrete leveling and asphalt concrete patching (when used on surface treatment and slurry seal resurfacing contracts)
Building Contracts

Structural Steel
Plumbing

Heating, ventilation, and air conditioning (HVAC)
Electrical
Telephone service
Masonry

Glass work
Drywall

Ceiling installation
Roofing

Carpentry

Floor covering

Raised flooring

Landscaping
Security system
Fire protection
Gutters
Painting
Insulation
Doors
Elevators

Construction layout

The Contractor’s cost for Construction Layout shall be fully documented prior to deduction from the original Contract amount.

108.02 Notice to Proceed

The delivery to the Contractor of a notice, stating that construction is authorized, constitutes Notice to Proceed. The
Contractor shall do no work under the Contract until receipt of the Notice to Proceed, and Fayette County/the
Department will not be obligated to pay for work done prior to receipt of the Notice to Proceed.

Within 10 calendar days after the Notice to Proceed has been issued, the Contractor shall begin The Work. Contract Time
charges for Available Day and Calendar Day projects will begin on the date the Contractor starts to work, or 10 days after the

Fayette County



Notice to Proceed, whichever occurs first. For Completion Date projects Contract Time charges shall begin on the day after the
Notice to Proceed.

Where the Contractor’s access to part of the right-of-way is restricted, either the Special Provisions in the Contract or the
Conditional Notice to Proceed will indicate such restrictions. Fayette County/the Department may, at its option, issue a
Conditional Notice to Proceed if, in the opinion of the Engineer, a sufficient portion of the right-of-way is available to the
Contractor to allow construction to proceed.

108.03 Prosecution and Progress

The Contractor shall provide sufficient materials, equipment, and labor to guarantee the completion of the Project in
accordance with the Plans and Specifications within the time set forth in the Proposal. Unless otherwise required by the
Engineer, each operation shall begin as soon after the Contract is awarded as conditions will permit. Each class of work will be
expected to continue from the date it is begun until it is completed.

The Contractor shall furnish the Engineer, for approval, a Progress Schedule immediately following the receipt of the Notice to
Proceed. Unless otherwise specified, the schedule shall be prepared on forms furnished by Fayette County/the Department or an
acceptable critical path schedule will be used as the basis for establishing the controlling items of work and as a check on the
progress of The Work. This Schedule will not be required on resurfacing projects.

Approval of the Progress Schedule shall not be construed to imply approval of any particular method or sequence of
construction or to relieve the Contractor of providing sufficient materials, equipment, and labor to guarantee the completion of
the Project in accordance with the Plans, Specifications, and Special Provisions within the time set forth in the Proposal.
Contract Time as shown in the Proposal is the allowable time. The Contractor’s proposed Progress Schedule may indicate a
completion date in advance of the Contract Specified Completion Date; however, Fayette County/the Department will not be
liable in any way for the Contractor’s failure to complete the project prior to the Contract Specified Completion Date.

At least 48 hours before commencing The Work, the Contractor shall notify the Engineer of his intention to begin so that
proper inspection may be provided. Should the prosecution of The Work be discontinued for any reason, the Contractor shall
notify the Engineer at least 24 hours in advance of resuming operations.

If the Contractor’s operations are materially affected by changes in the Plans or in the amount of work, or if he has failed to
comply with the approved schedule, the Contractor shall submit a revised Progress Schedule, if requested by the Engineer,
which schedule shall show how he proposes to prosecute the balance of The Work. The Contractor shall submit the revised
Progress Schedule within 10 days after the date of the request. The Contractor shall incorporate into every Progress Schedule
submitted, any contract requirements regarding the order of performance of portions of The Work.

No payments will be made to the Contractor while he is delinquent in the submission of a Progress Schedule or a revised
Progress Schedule.

108.04 Limitation of Operations

The Contractor shall conduct The Work at all times in such a manner and in such sequence as will assure the least interference
with traffic and shall provide for smooth and safe traffic flow. It shall be the decision of the Engineer as to what will assure the
least interference with traffic and smooth, safe traffic flow. Also, the Engineer may require the Contractor to finish a section on
which work is in progress before work is started on any additional sections if the opening of such section is essential to public
convenience.

108.05 Character of Workers, Methods and Equipment

The Contractor shall at all times employ sufficient labor and equipment for prosecuting the several classes of work to full
completion in the manner and time required by these Specifications.

All workers shall have sufficient skill and experience to perform properly the work assigned to them. Workers engaged in
special or skilled work shall have sufficient experience in such work and in the operation of the equipment required to
perform all work properly and satisfactorily.

Any person employed by the Contractor or by any Subcontractor who the Engineer determines does not perform work in a
proper and skilled manner or is intemperate or disorderly shall, at the written request of the Engineer, be removed forthwith
by the Contractor or Subcontractor employing such person, and shall not be employed again in any portion of The Work
without the approval of the Engineer.
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Should the Contractor fail to remove such person or persons as required above, or fail to furnish suitable and sufficient
personnel for the proper prosecution of The Work, the Engineer may suspend The Work by written notice until such orders
are complied with.

All equipment that is proposed to be used on The Work shall be of sufficient size and in such mechanical condition as to meet
the requirements of The Work and to produce a satisfactory quality of work. Equipment used on any portion of the Project shall
be such that no injury to the roadway, adjacent property, or other highways will result from its use.

When the methods and equipment to be used by the Contractor in accomplishing the construction are not prescribed in the
Contract, the Contractor is free to use any methods or equipment that he demonstrates to the satisfaction of the Engineer will
accomplish The Work in conformity with the requirements of the Contract.

When the Contract specifies that the construction be performed by the use of certain methods and equipment, such methods and
equipment shall be used unless others are authorized by the Engineer. If the Contractor desires to use a method or type of
equipment other than those specified in the Contract, he may request authority from the Engineer to do so. The request shall be
in writing and shall include a full description of the methods and equipment proposed to be used and an explanation of the
reasons for desiring to make the change. If approval is given, it will be on the condition that the Contractor will be fully
responsible for producing construction work in conformity with Contract requirements. If, after trial use of the substituted
methods or equipment, the Engineer determines that the work produced does not meet Contract requirements, the Contractor
shall discontinue the use of the substitute method or equipment and shall complete the remaining construction with the specified
methods and equipment. The Contractor shall remove the deficient work and replace it with work of specified quality, or take
such other corrective action as the Engineer may direct. No change will be made in basis of payment for the construction items
involved nor in Contract Time as a result of authorizing a change in methods or equipment under these provisions.

108.06 Temporary Suspension of Work

The Engineer has the authority to suspend The Work wholly or in part, for as long as he may deem necessary, because of
unsuitable weather, or other conditions considered unfavorable for continuing The Work, or for as long as he may deem
necessary by reason of failure of the Contractor to carry out orders given, or to comply with any provisions of the Contract. No
additional compensation will be paid the Contractor because of suspension. If it becomes necessary to stop The Work for an
indefinite period, the Contractor shall store all materials in such a way that they will not impede the traveling public
unnecessarily or become damaged in any way, and he shall take every precaution to prevent damage or deterioration of The
Work done; provide suitable drainage of the roadway, and erect temporary structures where necessary. The Work shall be
resumed when conditions are favorable or when corrective measures satisfactory to the Engineer have been applied; when, and
as ordered by the Engineer in writing. The Contractor shall not stop The Work without authority.

If The Work is stopped by any temporary or permanent injunction, court restraining order, process or judgment of any kind,
directed to either of the parties hereto, then such period or delay will not be charged against the Contract Time nor shall Fayette
County/the Department be liable to the Contractor on account of such delay or termination of work

108.07 Determination of Contract Time

The definition of Contract Time and when Contract Time officially begins is stated in Subsection 101.19. After the Contract has
been signed by all parties, Contract Time becomes the specified period of time, agreed upon by the Contractor, the Surety, and
Fayette County/the Department, during which all Items and quantities of work set forth in the Proposal and included in the
original Contract will be completed.

A. Available Day Contracts

An available day is defined in Subsection 101.04. The Engineer will furnish the Contractor a written monthly statement
showing the total number of available days charged through the preceding month. The Contractor will be allowed one week in
which to file a written protest setting forth in what respect said statement is incorrect, otherwise the statement shall be deemed
to have been accepted by the Contractor as correct.

B. Calendar Day Contracts

When the Contract Time is on a calendar day basis it shall consist of the number of calendar days stated in the Contract counting
from the date Contract Time starts as defined in Subsection 108.02, including all Sundays, holidays, and non- work days.

C. Completion Day Contracts
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When the Contract completion time is a fixed date, it shall be the date on which all work on the Project shall be completed.
D. Settlement Periods

Settlement Periods shall be computed in calendar days unless otherwise stated in the contract documents.

E. Extension of Contract Time

If satisfactory fulfillment of the Contract requires performance of work in greater quantities than those set forth in the
Proposal, the Contract Time allowed for performance shall be extended on a basis commensurate with the amount and
difficulty of the added work as determined by the Engineer, whose decision shall be final and conclusive.

If the normal progress of The Work is delayed for reasons beyond his control, the Contractor shall, within 15 days after the start
of such delay, file a written request to the Engineer for an extension of time setting forth therein the reasons and providing
complete documentation for the delay which he believes will justify the granting of his request. The Contractor’s plea that
insufficient time was specified is not a valid reason for extension of time. If the Engineer finds that The Work was delayed
because of conditions beyond the control and without the fault of the Contractor, he may extend the time for completion in such
amount as the conditions justify.

Any authorized extension of the Contract Time will be in full force and effect the same as though it was the original
Contract Time.

F. Suspension of Time Charges

If the Engineer suspends The Work by reason of failure of the Contractor to carry out written orders given, or to comply with
any provision of the Contract, Time Charges will continue through the period of such suspension.

If the Contractor is declared in default, Time Charges will continue.

Except on Completion Date Contracts, Time Charges will not be made against the Contract when the only remaining
controlling items of work are shut down by the Engineer because of seasonal limitations or temperature controls.

G. When Time Charges Cease

Time charges will cease when all work on Contract Items have been completed to the satisfaction of the Engineer. The only
exception to this requirement is that a satisfactory growth of vegetative cover and application(s) of nitrogen will not be required
when Time Charges are stopped, provided all filling of washes and repairs to planted areas have been accomplished.
Maintenance of planted areas in order to produce a satisfactory growth after Time Charges have stopped will be performed
without assessment of liquidated damages provided this work is diligently prosecuted. If, during this waiting period,
maintenance of any part of the Project is inadequate, the Engineer may resume Time Charges 10 days after written notification
to the Contractor and will continue Time Charges until the unsatisfactory conditions are corrected.

108.08 Failure or Delay in Completing Work on Time

Time is an essential element of the Contract, and any delay in the prosecution of The Work may inconvenience the public,
obstruct traffic, or interfere with business. In addition to the aforementioned inconveniences, any delay in completion of The
Work will always increase the cost of engineering. For this reason, it is important that The Work be pressed vigorously to
completion. Should the Contractor or, in case of default, the Surety fail to complete The Work within the time stipulated in the
Contract or within such extra time that may be allowed, charges shall be assessed against any money due or that may become
due the Contractor in accordance with the following schedule:
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Schedule of Deductions for Each Day of Overrun in Contract Time
Original Contract Amount Daily Charges
From More Than To and Including Available Day Calendar Day or
Completion Date
$0 $500,000 $118 $84
$500,000 $1,000,000 $211 $151
$1,000,000 $2,000,000 $346 $247
$2,000,000 $5,000,000 $547 $391
$5,000,000 $10,000,000 5998 $713
$10,000,000 $20,000,000 $1667 $1191
$20,000,000 $40,000,000 $2617 $1869
$40,000,000 - $7125 $5089

When the Contract Time is on either the calendar day or completion date basis, the schedule for calendar days
shall be used. When the Contract Time is based on an available day basis, the schedule for available days shall be
used.

For each Calendar Day or Available Day, as specified, that any work shall remain uncompleted after the contract
time specified for the completion of The Work required by the Contract, the sum specified in the Contract will be
deducted from any money due the Contractor, not as a penalty, but as liquidated damages; provided however, that
due account shall be taken of any adjustment of the contract time for completion of the work granted under the
provisions of Subsection 108.07.E.

Fayette County/the Department may waive such portions of the liquidated damages as may accrue after the work
is in condition for safe and convenient use by the traveling public.

A. Liquidated Damages

The amount of such charges is hereby agreed upon as fixed liquidated damages due Fayette County/the Department
after the expiration of the time for completion specified in the Contract. The Contractor and his Surety shall be
liable for liquidated damages in excess of the amount due the Contractor on the final payment.

These fixed liquidated damages are not established as a penalty but are calculated and agreed upon in advance by
Fayette County/the Department and the Contractor due the uncertainty and impossibility of making a
determination as to the actual and consequential damages which are incurred by Fayette County/the Department,
the State, and the general public as a result of the failure on the part of the Contractor to complete The Work on
time.

1. Deduction from Partial Payments: Liquidated damages, as they accrue, will be deducted from
periodic partial payments.

2. Deduction from Final Payment: The full amount of liquidated damages will be deducted from final
payment to the Contractor and/or his Surety.

3. No Liquidated Damages Charged for Delay by Fayette County/the Department: In case of default of
the Contract and the subsequent completion of The Work by Fayette County/the Department as
hereinafter provided, the Contractor and his Surety shall be liable for the liquidated damages under the
Contract, but no liquidated damages shall be chargeable for any delay in the final completion of The
Work by Fayette County/the Department due to any unreasonable action, negligence, omission, or delay
of Fayette County/the Department. In any suit for the collection of or involving the assessment of
liquidated damages, the reasonableness of the amount shall be presumed. The liquidated damages referred
to herein are intended to be and are cumulative and shall be in addition to every other remedy now or
hereafter enforceable at law, in equity, by statute, or under the Contract.
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B. No Waiver of Fayette County’s/the Department’s Rights

Permitting the Contractor to continue and finish The Work or any part of it after the expiration of the time
allowed for completion or after any extension of time, shall not operate as a waiver of the rights of Fayette
County/the Department under the Contract.

C:  Intermediate Completion
An overall Completion Date is established for this Project.
For this project the following item of work and corresponding intermediate time is required:
Veterans Parkway
1. Veterans Parkway traffic shall not be detoured at any time during the project.
Westbridge Road
1. Westbridge Road traffic shall not be detoured at any time during the project.
State Route 92 (SR 92)
1. State Route 92 traffic shall not be detoured at any time during the project.
D:  Restrictive Work Hours

1. Failure to re-open travel lanes as specified in Special Provision Section 150.6.A will result in the
assessment of liquidated damages in the amount of $1000.00/hour, per hour or portion thereof.

The above rates are cumulative and are in addition to any Liquidated Damages which may be assessed for
failure to complete the overall project.

108.09 Default of Contract

If the Contractor fails to begin The Work within the time specified, or fails to perform The Work with sufficient
workers, equipment, or materials to ensure its prompt completion, or performs The Work unsuitably, or neglects or
refuses to remove materials or perform anew such work as shall be rejected as defective and unsuitable, or
discontinues the prosecution of The Work, or from any other cause whatsoever does not carry on The Work in an
acceptable manner, or becomes insolvent or is adjudicated a bankrupt, or commits any act of bankruptcy or
insolvency, or allows any final judgement to stand against him unsatisfied for a period of 10 days, or makes an
assignment for the benefit of creditors, or fails to comply with the contract requirements regarding wage payments
or EEO requirements, or fails to sign the standard release form as stipulated in Subsection 109.08 “Final Payment,”
the Engineer may give notice in writing by registered or certified mail to the Contractor and the Surety, stating the
nature of the deficiencies and directing that The Work including its progress be remedied and made satisfactory.

If, within 10 days after such notice, the Contractor or his Surety does not proceed in satisfactory way to remedy the
faults specified in said notice, the Engineer will notify the Contractor and his Surety by registered or certified mail
that the Contractor is in default and, by the same message, direct the Surety to take over The Work including all of
the obligations pertaining to the Contract. If the Surety takes over the work in a satisfactory way within 10 days
after such notice of default, Fayette County/the Department will thenceforth pay to the Surety the amounts due and
to become due under the Contract, less all deductions provided herein including liquidated damages. Fayette
County/the Department shall not be liable for any sums not due under the Contract and shall not be made a party
to any dispute between the Contractor and the Surety.

If the Contractor is declared in default and The Work and other Contract obligations are taken over by the Surety
as required by its Bond, and when all parts of The Work have been completed and found to be satisfactory by the
Engineer, as provided for in Subsection 105.16 “Final Inspection and Acceptance,” the said Surety is hereby
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constituted the attorney in fact of the Contractor for the purpose of executing such final releases as may be
required by Fayette County/the Department or to do any other act or thing, including the execution of any
documents, necessary to the completion of the Contract and a final settlement of same, including but not limited to
those documents required by the provisions regarding final payment and release as set forth in Subsection 109.08.

For all purposes, as herein set out and defined, including the execution of documents necessary to the final
completion and settlement of the Contract, the Surety, under such circumstances, is hereby authorized and directed
by the Contractor to perform such acts and execute such documents as fully and completely as though the same
were performed or executed by such contractor, and to be lawfully binding upon such Contractor as though such
acts had been performed or such documents executed by him in person.

If the Surety does not take over The Work in a satisfactory way within 10 days after the notice of default, or does
not proceed to finish The Work according to the Contract, Fayette County/the Department shall have full power and
authority, without impairing the obligation of the Contract or the Contract Bond, to take over the completion of The
Work: to appropriate or use any or all material and equipment on the ground that may be suitable, to enter into
agreements with others for the completion of the Contract according to the terms and provisions thereof’ or to use
such other methods as may be required for the completion of the Contract. In so assuming the obligations of the
Contractor, Fayette County/the Department does so as the agent of the Contractor. Assumption of these duties and
obligations by Fayette County/the Department will not act as a release of the Contractor or his Surety from any of
the provisions of this Contract. The Contractor and his Surety shall be liable for all costs incurred by Fayette
County/the Department in completing The Work and also for all liquidated damages in conformity with the terms
of the Contract. If the sum of such liquidated damages and the expense so incurred by Fayette County/the
Department is less than the sum which would have been payable under this Contract if it had been completed by the
Contractor or his Surety, the Contractor, or his Surety, shall be entitled to receive the difference; and if the sum of
such expense and such liquidated damages exceeds the sum that would have been payable under the Contract, the
Contractor and his Surety shall be liable and shall pay to Fayette County/the Department the amount of such excess.
Notice to the Contractor shall be deemed to have been served when delivered to the person in charge of any office
used by the Contractor, his representative at or near The Work or by registered or certified mail addressed to the
Contractor at the last known place of business.

Time Charges shall continue through a period of a default in compliance with the provisions of Subsection 108.07.F.
108.10 Termination of Contractor’s Responsibility

Except as specified in the Contract Bond and in Subsection 107.20, the Contractor’s responsibility for The Work
shall terminate upon final acceptance of The Work by Fayette County/the Department.
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October 9, 2019
DEPARTMENT OF TRANSPORTATION
STATE OF GEORGIA
SPECIAL PROVISION

VETERANS PKWY/WESTBRIDGE RD AT SR 92 SIGNALIZATION
FAYETTE COUNTY
2004 FAYETTE SPLOST ID: R-5F
PROJECT #: 1866.019

SECTION 150 — TRAFFIC CONTROL

Add the following:
150.6 Special Conditions:

A. The Contractor shall not install lane closures, pace traffic or move equipment or materials that
interferes with traffic on Veterans Parkway, Westbridge Road, and State Route 92 between the
hours of 6:00 am to 9:00 am and 4:00 pm to 8:00 pm, Monday through Friday.

B. Single Lane Closures

1. Single lane closures between the hours of 9:00 am to 4:00 pm, Monday through Thursday, require
prior approval by Fayette County’s Director of Public Works.

2. Single lane closures between Friday 8:00 pm and Monday 6:00 am require prior approval by Fayette
County’s Director of Public Works.

3. No detours are allowed for the duration of the project.
C. Miscellaneous:
a.Portable Signs:

For this project, the advance warning signs specified in Subsection 150.3.04 shall be portable signs.
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4400 Shackleford Road Authorized

Distributor

Norcross GA 30093
P: 404-298-7700 F: 404-298-8810

Bill To:

Georgia Dept of Transportation -
[2] Thomaston

116 Transportation Blvd

District 3 - Administration

Thomaston GA 30286

CLEIN
DOLS

Delivery
Original

Delivery Date Page
60599 09/10/18 4

On-Site Date

08/06/19

Ship To:

Georgia Department of
Transportation-Thomaston D3
108 Transportation Dr

D3 Signal Warehouse Thomaston
Thomaston GA 30286-7000

Customer ID Purchase Order Number Inside Sales Salesperson
C000209 48400-133-0000223939 Vera Spivey Farrah Glasgow
Due Date Ship Via Contact Terms Currency
09/10/19 Brad Smith - District 3 Net 30 US Dollars
QUANTITY ‘ UNIT
5RO SHP = ITEM NUMBER DESCRIPTION PRICE um AMOUNT
18 18 0[=> QUAPG13242534TS 13" x 24" x 12", Type 2, Box Assembly with ea
Heavy Duly "TRAFFIC SIGNAL" logo
4 4 0|=> QUAPG 17302539 17" x 30" x 12", Type 3 Box Assembly with ea

4 4 0|=> CPI-AP-09-40 @' Aluminum spun ped pole, 4" SCH40 TOE ea
NINE FEET
& 4 0|=> CPI-BAS-1-P Square Aluminum Base w/ Alum door ea
16 16 0|=> JHBPEDBOLT Galvanized L Anchor Bolls for Ped Pale ea
Bases
2 nuts and 2 washers per Bolt
8 8 0|=> 181W1SPED 18" 1 Way 1 Section Ped Head, Yellow ea
Housing. { Inc. Housing and Insert)
4 0[{=> PELSES5006-P29 2 Way tri stud post top pedestrian head ea
mounting hardware-short-yellow
4 0|=> PELSE6042-P29 Double pushbutton station adapler -yellow ea
8 0[=> PELSE2132-15-M-P29 | Pedestrian push button station assembly 9" ea
X 15" -yellow
8 8 0|=> PEDSIGN9X152STP9SH Type 9 Sheeting 9 x 15 Pedestrian sign with ea
countdown information- ( Front Side R) (
Back Side L)
8 8 0|=> 121W3SSH 3 Section Signal Head, YBB RYG All Ball ea
8 0|=> BP3PLREF Backplale for 1 way 3 section 12" signal ea
head, Plastic Louvered w/ Reflective Border|
*include screws in packaging/shipping **
3 3 0|=> 121W3SSARROWS 3 Section Signal Head, Yellow Housing, All ea
Arrows
| 3 0{=> BPIPLRCI Dackplate for 1 way 3 section 12 signal ea
head, Piastic Louvered w/ Reflective Border|
**include screws in packaging/shipping ™
55 55 0|=> SIGNALSUPPORTPLAT| Traffic Signal Support Plate ea
(REINFORCING PLATE)
1 1 0|=> 121W4SAAYH 12" LED Signal Head 1-way 4 section (All ea

Heavy Duty 'TRAFFIC SIGNAL" logo
{ NO MORE THAN 10 PER PALLET)

Arrows) - Yellow Housing

All returns subject to 15% restocking fee.
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“l.l.lll Vi RLEIH iginal
. TOOLS Origina
SUPRPLY AS LATES Delivery Date Page
4400 Shack!eford Road Fatprdlrdoid 2
Norcross GA 30093 ' 60599 09/10/19 5
P: 404-298-7700 F: 404-298-8810 _
On-Site Date
09/06/19
Bill To: Ship To:
Georgia Dept of Transportation - Georgia Department of
Thomaston Transportation-Thomaston D3
118 Transportation Bivd 108 Transportation Dr
District 3 - Administration D3 Signal Warehouse Thomaston
Thomaston GA 30286 Thomaston GA 30286-7000
Customer ID Purchase Order Number Inside Sales Salesperson
C000209 48400-133-0000223939 Vera Spivey Farrah Glasgow
Due Date Ship Via Contact Terms Currency
09/10/19 Brad Smith - District 3 Net 30 US Dollars
QUANTITY U UNIT
ORD SHP B0 ITEM NUMBER DESCRIPTION PRICE um AMOUNT
1 1 0|=> BP4SPLREF Backplate for 1 way 4 section 12" signal ea
head, Plastic Louvered w/ Reflective Border
xs lnclude screws in packagmgfshlpplng .
12 12 0/|=> PELSE5089-P29 3 -Section tri stud span wire hanger - ea
Tristud - yellow
7 7 0|=> SIGNALSUPPORTPLAT| Traffic Signal Support Plate ea
(REINFORCING PLATE)
1 1 0|=> QUAPB24360612B18 |24" X 36" X 18", Traffic Base ea
2 2 0|=> QUAPH243600002T 24" X 38", Traffic Sgnal work pads ea
8 8 0|=> GRRODS5B8CU 518" x 8' Copper Ground Rod, 100/bd| ea
1 1 0j=> BAREOBCUSOL315 #6 Bare Copper, Solid, 315' Reel, 25 Ibs ft
10 10 0j=> CADWGR1161G One Shot #6 SL to 5/8" Ground Rod ea
1 1 0[=> BUSB222 60 AMP AC disconnect, non-fused nems 3 ea
100 100 0|=> GAL100 1" Galvanized Rigld Conduit, 1250' per ft
: Bundie
1 1 0[=> WH100ALUMCLAMP 1", Clamp On Aluminum Weatherhead, 5/bx ea
1100 1100 0|=> PVC2004010 2" PVC sch 40 conduk, 10°L, 1400'/bdl ft
55 55 0|=> PVC2004090SRPE 2" X 90D X SR, PVC sch 40 elbow, Plain ea
End, 15/BX
55 55 0|=> PVC20040CP 2" PVC sch 40 coupling, 40/bx ea
100 100 0|=> PVC1004010 1" PVC sch 40 conduit, 10'L, 3600%bd| ft
20 20 0|=> PVC10040CP 1" PVC sch 40 coupling, 70/bx ea
20 20 0[=> PVC1004090PE 1" X 90D X SR PVC sch40 elbow, PE, ea
20/bx
5 5 0|=> ADV8307GDOT1000FT |7 Conductor, #14, Black, 20-1 Stranded ea
Signal Cable 1000FT Reel
Must Be Exactly 1000 ft Runs
5 5 0[=> ADV8743AGDOT1000FT| 3 Pair, #18, Loop Detector - Lead In, 50-2
Slranded 10001t reel
Must Be Exactly 1000 ft Runs
1 1 oj=> STRANDO3BEHS10008!1 1000" Reel per GDOT 3/8" strand ea

All returns subject to 15% restocking fee.
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- SUPPLY ASSOCIATES Delivery l?ate Page
4400 Shackleford Road ggl'rr!ﬁ)rbz{écrl :
Norcross GA 30093 19 60599 | 09/10/19 | 6
P: 404-298-7700 F: 404-298-8810 ;
On-Site Date
09/08/19
Bill To: Ship To:
Georgia Dept of Transportation - Georgia Department of
[=] Thomaston Transportation-Thomaston D3
115 Transportation Blvd 108 Transportation Dr
District 3 - Administration D3 Signal Warehouse Thomaston
Thomaston GA 30286 Thomaston GA 30286-7000
Customer ID Purchase Order Number Inside Sales Salesperson
C000209 48400-133-0000223939 Vera Spivey Farrah Glasgow
Due Date Ship Via Contact Terms Currency
09/10/19 Brad Smith - District 3 Net 30 US Dollars
QUANTITY UNIT
5RO SHP o ITEM NUMBER DESCRIPTION PRICE um AMOUNT
30 30 0|=> ABCGDES102 3/8" Strandvise Universal Grade, 10M, 50/b ea
8 0|=> ABC29966 5/8" X 16" Oval Eye Bolt, 25/bx ea
8 0|=> ABCB813W 2-1/4" X 2-1/4" X 3/16", HDG Square ea
Washer, 5/8" Thru-Bolt, 200/bx
10 10 o|=> 812174 Jumper bonding clamp, KUL, CU alloy, Tin ea
Plated 100/bx,"K-1 Weavers”
2 2 0|=> ADV8465GDOT Loop Detector Wire, #14, XHHW, 51-3 ea
Stranded, 2,500 reel GDOT
25 25 0]=> 3MLOOPSEALANTGDO] Loop Sealant 1 Liter Ply Pack 12/Case bx
8 8 0|=> WH200ALUMCLAMP | 2" Clamp On Aluminum Weatherhead, 5/bx ea
500 500 0[=> THHNOGBLKSTRS00  |#6, THHN, Black, Stranded, 500° Reel ft
500 500 0|=> THHNOBWHTSTRS00  |#6, THHN, White, Stranded, 500° Reel ft
4 4 0]=> TRANS02-CS2436LEFTY 24%36 HI - Left Turn Yield on Flashing ea
Yellow Arrow Sign
15 15 0|=> PELSES111-PNC Span Sign Hanger, Free Swinging, ea
Ad]ustable, Un-Painted
2 2 0= TW00028 Aluminum Tape 50 MIL X 300MIL ea
#TW00028 10LB ea - 590Yspool
Freight A!I}awed

restocking fee.

Received By (Sign):

ry. Shortages must be reported to
roval from our office.Returns on speclal

_{Print)

Contact Brad Smith 706-741-3422 prior to delivery to schedule it.

our o

CUSTOMER AGREES: That all material received on this delivery ticket is in good condition, unless otherwise noted.
Damages must be noted at time of delive

ffice within 7 days or claims will be invalid.
Returns are only permitted with prior app!

ordered ltems are subject to freight and a

Date:

[ 1T

All returns subject to 15% restocking fee.



Checklist of Required Documents

(Please Return this Checklist and
the listed documents)

Invitation to Bid #1751-B: Veterans Parkway at SR92 — Signalization

Letter certifying three years in business (see Bidder’s Qualifications, #2)
Contractor’s Project Manager Resume or other documentation
Contractor’s Field Supervisor resume or other documentation
GDOT Pre-Qualification Documentation

Pricing sheet

List of exceptions, if any — on the form provided

Company information — on the form provided

Project Team, on form provided (add additional pages if necessary)
Contractor Experience — on form provided

Contractor Affidavit under O.C.G.A. § 13-10-91(b)(1)

Bid Bond

Signed addenda, if any are issued

COMPANY NAME:




Pricing Sheet
Invitation to Bid #1751-B: Veterans Parkway at SR92 - Signalization

Project Name: Veterans Pkwy and Westbridge Rd @ SR 92
Project No: R5-F / 1866.019

- Estimated 2 . i
No.| Item No. Description Quantity Units Unit Price Extended Cost
1 | 150-1000 | TRAFFIC CONTROL - 1 s
2 | 163.0550 | CONSTRUCT AND REMOVE INLET SEDIMENT s o,
TRAP
3 | 1650010 |MAINTENANCE OF TEMPORARY SILT FENCE, TPA | 2788 | LF
4 | 165-0105 |MAINTENANCE OF INLET SEDIMENT TRAP 3 EA
5 | 171-0010 | TEMPORARY SILT FENCE, TYPE A 7789 | LF
6 | 210-0100 | GRADING COMPLETE - 1 s
7 [ 310-1101 |GR AGGR BASE CRS, INCL MATL 1385 | TN
B | 3183000 |AGGR SURF CRS 10 ™
RECYCLED ASPH CONC PATCHING, INCL BITUM
9 | 402-1802|RECTCLED A8 10 ™
RECYGLED ASPH CONC 25 MM SUPERPAVE, GP 1
10| 402-3121] 5™ INCL BITUM MATL & H LIME i b
RECYCLED ASPH CONC 12.5 MM SUPERPAVE, GP
11]402-3130 5 5NLY, INCL BITUM MATL & H LIME 3 T
RECYCLED ASPH CONC 18 MM SUPERPAVE, GP 1
124023190 | 525 INCL BITUM MATL & H LIME 23 |
13 | 413-0750 | TACK COAT 1128 | GL
14 | 432-5010 |MILL ASPH CONC PVMT, VARIABLE DEPTH 3987 | SY
15| 441-0754 | CONCRETE MEDIAN, 7 172 IN 51 sY
16 | 441-7011 | CURB CUT WHEELCHAIR RAMP, TYPE A 1 EA
17 | 441-7012 |CURB CUT WHEELCHAIR RAMP, TYPE B 3 EA
18 | 446-1100 |[PVMT REINF FABRIC STRIPS, TP 2, 18 INCH WIDTH | 2848 | LF
19| 500-9999 |CLASS B CONC, BASE OR PVMT WIDENING &1 cY
20 | 550-1180 |STORM DRAIN PIPE, 18 IN, H 1-10 10 LF
21 611-8050 | ADJUST MANHOLE TO GRADE 3 EA
22 | 536-1033 ;"GHWAY SIGNS, TP 1 MATL, REFL SHEETING, TP 89 SE
23 | 636-1041 glGHWAY SIGNS, TP 2 MATL, REFL SHEETING, TP 72 SF
24| 6362070 | GALV STEEL POSTS, TP 7 268 F
25 | 641-5001 | GUARDRAIL ANCHORAGE, TP 1 1 EA
26 | 641-1200 | GUARDRAIL, TP W [ 198 LF
GUARDRAIL TERMINAL, TP 12A, 31 IN, TANGENT, |
27 | 641-5015 | -\ FRGY-ABSORBING 1 EA
28 | 647-1000 | TRAFFIC SIGNAL INSTALLATION NO -1, COMPLETE 1 Ls
29 | 647-2140 |PULL BOX, PB4 1 EA
30 | 653-0120 | THERMOPLASTIC PYMT MARKING, ARROW, TP 2 14 EA
31 | 653-0130 [ THERMOPLASTIC PYMT MARKING, ARROW, TP 3 6 EA
32 | 653-1501 [THERMOPLASTIC SOLID TRAF STRIPE, 5 IN, WHITE| 3526 | LF
THERMOPLASTIC SOLID TRAF STRIFE, 5 IN,
33 | 653-1502 | THERMO 1441 | LF
34| 6531704 | THERMOPLASTIC SOLID TRAF STRIPE, 24 IN, - -~
WHITE
35 | 653-1804 | THERMOPLASTIC SOLID TRAF STRIPE, 8 IN, WHITE| 1387 | LF
36 | 653-3501 | THERMOPLASTIC SKIP TRAF STRIPE, 5 IN, WHITE 381 | GLF
37 | 663-6004 | THERMOPLASTIC TRAF STRIPING, WHITE 569 sY
38 | 653-6006 | THERMOPLASTIC TRAF STRIPING, YELLOW 374 sY
39 | 656-5000 |REMOVE EXIST TRAF MARKINGS - 17 EA
40 | 682-9950 | DIRECTIONAL BORE -2 IN 1575 | LF
41 982-9950 | DIRECTIONAL BORE -5 IN 160 LF
42 | 700-6910 | PERMANENT GRASSING 2 AC
43 ALLOWANCE $50,000.00

|
GRAND TOTAL BASE BID




EXCEPTIONS TO SPECIFICATIONS
ITB #1751-B: Veterans Parkway at SR 92 - Signalization

Please list below any exceptions or clarifications to the specifications of this bid. Explain any exceptions
in full.

COMPANY NAME:




COMPANY INFORMATION
ITB #1751-B: Veterans Parkway at SR92- Signalization

Company Name:

Physical Address:

Mailing Address (if different):

AUTHORIZED REPRESENTATIVE

Signature:

Printed or Typed Name:

Title:

Email Address:

Phone Number: Fax Number:
PROJECT CONTACT PERSON

Name:

Title:

Office Number: Cellular Number:

Email Address:




PROJECT TEAM
ITB #1751-B: Veterans Parkway at SR92 - Signalization

PRIME CONTRACTOR:
Company Name:

Contact Person:

Physical Address:

Telephone Number:

Email Address:

Project Manager Name:

Project Manager Phone:

Field Supervisor:

Field Supervisor Phone:

SUB CONTRACTOR:
Company Name:

Contact Person:

Physical Address:

Telephone Number:

Email Address:

Work Activities:

Project Manager Name:

Project Manager Phone:

Field Supervisor:

Field Supervisor Phone:

SUB CONTRACTOR:
Company Name:

Contact Person:

Physical Address:

Telephone Number:

Email Address:

Work Activities:




Project Manager Name:
Project Manager Phone:
Field Supervisor:

Field Supervisor Phone:

SUB CONTRACTOR:
Company Name:

Contact Person:

Physical Address:

Telephone Number:
Email Address:

Work Activities:

Project Manager Name:
Project Manager Phone:
Field Supervisor:

Field Supervisor Phone:

SUB CONTRACTOR:
Company Name:

Contact Person:

Physical Address:

Telephone Number:
Email Address:

Work Activities:

Project Manager Name:
Project Manager Phone:
Field Supervisor:

Field Supervisor Phone:




Fayette County, Georgia
Contractor Experience Form
Invitation to Bid #1751-B: Veterans Parkway at SR92 - Signalization

Contractor Experience Project 1

Project Name

Project Location

Owner Name

Owner Telephone & Email

Date of Award

Date of Completion

Contract Amount ($)

Project Description

Contractor Experience Project 2

Project Name

Project Location

Owner Name

Owner Telephone & Email

Date of Award

Date of Completion

Contract Amount ()

Project Description

Contractor Experience Project 3

Project Name

Project Location

Owner Name

Owner Telephone & Email

Date of Award

Date of Completion

Contract Amount ($)

Project Description




E-Verify Program Form Effective 8/1/2011
Contractor Affidavit under 0.C.G.A. § 13-10-91(b)(1)

By executing this affidavit, the undersigned contractor verifies its compliance with
0.C.G.A. § 13-10-91, stating affirmatively that the individual, firm or corporation which is
engaged in the physical performance of services on behalf of Fayette County, Georgia has
registered with, is authorized to use and uses the federal work authorization program
commonly known as E-Verify, or any subsequent replacement program, in accordance with the
applicable provisions and deadlines established in O.C.G.A. § 13-10-91. Furthermore, the
undersigned contractor will continue to use the federal work authorization program throughout
the contract period and the undersigned contractor will contract for the physical performance of
services in satisfaction of such contract only with subcontractors who present an affidavit to the
contractor with the information required by 0.C.G.A. § 13-10-91(b). Contractor hereby attests
that its federal work authorization user identification number and date of authorization are as
follows:

Federal Work Authorization User Identification Number

Date of Authorization

Name of Contractor

#1751-B: Veterans Parkway at SR92 - Signalization
Name of Project

Fayette County Georgia

Name of Public Employer
| hereby declare under penalty of perjury that the foregoing is true and correct.

Executed on ; , 2019 in (city) , (state)

Signature of Authorized Officer or Agent

Printed Name and Title of Authorized Officer or Agent

SUBSCRIBED AND SWORN BEFORE ME
ON THIS THE DAY OF 2019

NOTARY PUBLIC

My Commission Expires:

N:ACA Files - Natasha\Public Works\#1751-B Veterans Parkway at SR92 - Signalization\#1751-B E-Verify Affidavit.doc



